
*****************************************************************************

***** 

New procedures have been developed regarding the Good Faith Effort for DBE 

goals.   

The procedures can be found at the following link:  GOOD FAITH EFFORT 

PROCEDURE 

*****************************************************************************

*****  

 

 
MAY 9, 2013 BID LETTING  

 
 

101 - ALBERTON - E & W 

*****************************************************************************

************* 

-1- 

Clarification: 

Submitted: Wed, 17-Apr-2013 9:30 MDT 

Revised:  Mon, 29-Apr-2013 16:08 MDT 

The information below hereby replaces the Crossover information on Plan Sheet 

16. 

 

CROSSOVER – 74.2 

(For information only)  

Unclassified Excavation – 355 cubic yards 

Embankment in Place – 240 cubic yards 

Plant Mix Surfacing – 440 tons   

Crushed Aggregate Course – 640 cubic yards 

18”CSP  with R.A.C.E.T. - 265 feet 

  

CROSSOVER – MP 77.9 

(For Information only) 

Unclassified Excavation – 640 cubic yards 

Embankment in Place – 160 cubic yards 

Plant Mix Surfacing – 620 tons 

Crushed Aggregate Course – 910 cubic yards 

18” CSP with R.A.C E.T. – 265 feet 

  

CROSSOVER - MP 84.5 

(For Information only)  

Mill 0.25’ 0.40' Plant Mix Surfacing and replace with 0.4’ Plant Mix 

Surfacing 

Area = 2620 square yards 

*****************************************************************************

************* 

-2- 

Clarification: 

Submitted: Wed, April 17, 2013 14:23 MDT 

Control and Abstract plan sheets have been added to this contract.  The 

additional sheets (2A–2E)  

and revised sheet 2 can be accessed at the following link:  CONTROL/ABSTRACT 

PLAN SHEETS 

*****************************************************************************

************* 

-3- 

http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
http://www.mdt.mt.gov/business/contracting/docs/civil/good_faith_effort_procedure.pdf
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/101_ALBERTON-E_AND_W/_UPDATED_041713_CONTROL_ABST_PLAN_SHTS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/101_ALBERTON-E_AND_W/_UPDATED_041713_CONTROL_ABST_PLAN_SHTS.PDF


Clarification: 

Submitted: Thu, April 18, 2013 13:23 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:29 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software. 

 

UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For 

information or assistance with the DBE  

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS 

DIRECTORY DOES NOT CONSTITUTE  

AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************* 

-5- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:29 MDT 

Additional information is provided in reference to Special Provision No. 22 - 

DISPOSAL OF COLD MILLINGS: 

The contractor is to windrow the quantities of cold millings hauled to Nine 

Mile Road (RP 82.4) and Mullan Road  

(RP 61.9).   

Nine Mile location:  Begin windrowing approximately 1 mile from I-90 

interchange and continue up Nine Mile Road. 

Mullan Road location: Begin windrowing approximately 6  miles west of the RP 

61.9 interchange and continue west.    

ftp://ftp.mdt.mt.gov/contract/bid-files/


Contact Bill Sansom at (406)649-2768 for exact locations and to schedule 

delivery.  

*****************************************************************************

************* 

-6- 

Clarification: 

Submitted: Mon, 06-May-2013 9:13 MDT 

Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

 this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-7- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************* 

-8- 

Clarification: 

Submitted: Wed, 08-May-2013 9:29 MDT 

Supplemental Specification 701.03.1 is hereby revised as follows: 

 

Add to the last sentence of the 3rd paragraph – starting with “All aggregate 

must be non-plastic…..”  “Acceptance  

will be based on samples obtained from aggregate stockpiles.  Processes used 

during plant mix production to  

improve aggregate properties will not be considered for aggregate 

acceptance.” 

*****************************************************************************

************* 

-1- 

Submitted: Mon, 29-Apr-2013 10:33 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Dwayne Rehbein 

Question: 

Special Provision 39, Section C specifies: “Traffic Control will not be 

switched after September 1, 2013”.  The East  

Bound lanes are to be reconstructed first according to SP 39.  My assumption 

is that the State of Montana does not  

want work to begin in the West Bound lane, after the September 1, 2013 date.  

Will contract time be suspended if  

the Contractor is ready to precede with the West Bound lanes, but cannot 

proceed because of the  

September 1, 2013 date? 

Answer:  

Submitted: Thu, 02-May-2013 10:16 MST 

Contract time will be suspended when all work is completed in the eastbound 

lanes except seal and cover and final  

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials


striping. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 29-Apr-2013 10:52 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Dwayne Rehbein 

Question: 

On past projects, in order to facilitate truck movement, trucks were allowed 

to go against traffic on the interstate On  

and Off Ramps. Will this practice be allowed on this project or shall all 

truck movement correspond to general traffic  

movement?  If we can go against normal traffic flow on the On and Off Ramps, 

who will be responsible for the cost of  

traffic control? 

Answer:  

Submitted: Mon, 06-May-2013 12:10 MDT 

Haul trucks will not be permitted to haul against traffic. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted:          Wed, 01-May-2013 12:22 MDT 

Company:            West Company, Inc. 

Contact:            Nate McKinley 

Question: 

The Special Provisions for the Bridge Deck Crack Sealant state that if an 

Epoxy Bridge Deck Crack Sealant is used, 

then the application of the epoxy shall be done so in accordance with the 

manufacturer's recommendations.  The 3 

epoxy products on the QPL require that the epoxy be applied to fully cured 

(28 day) concrete surfaces.  For this  

project, the Epoxy Crack Sealing will be performed on the decks which have 

been reparied with new concrete.  Will  

the concrete repair patches be required to cure for 28 days prior to the 

epoxy application or with the 3 day cure be  

acceptable? 

Answer:  

Submitted: Mon, 07-May-2013 14:45 MDT 

We will allow application of the deck crack sealer once the approved patch 

material has cured for 28 days or the  

repair area is thoroughly dry as per ASTM D 4263 test method. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Wed, 01-May-2013 16:09 MDT 

Company: HIGHWAY TECHNOLOGIES 

Contact:  GARY EICHERT 

Question: 

SP #33 Concrete Barrier Reflectors 

Item C states: remove existing barrier rail reflectors and associated 

hardware on existing barrier rail. 

Item D states: reflectors installed on existing barrier rail will be measured 

for payment. 

Item E states: payment will be made under barrier reflector for each. 

There is no item in the bid schedule for this work.  How will this work be 

paid? 

Answer:  



Submitted: Wed, 08-May-2013 08:39 MDT 

The TOP MTD BR RAIL -DELIN quantities listed in the schedule of items refer 

to the existing barrier rail not being  

replaced.  The delineation system on the new barrier rail is not measured for 

payment. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Fri, 03-May-2013 11:55 MDT 

Company: Kootenai Surveyors Inc 

Contact:  Alvah Hughes 

Question: 

In the Construction Survey & Layout Item, reference is made to staking Right 

of Way and Slopes Stakes.   

Please clarify the scope of work for these items. Should you need Right of 

Way layout, will a Certificate of  

Survey need to be prepared and filed? 

Answer:  

Submitted: Mon, 06-May-2013 12:25MDT 

The contractor will not stake Right of Way lines and monuments or Slope 

Stakes. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Mon, 06-May-2013 08:38 MDT 

Company: Mountain West Holding Co 

Contact:  Chris Connors 

Question: 

1)  This project requires the salvaged guardrail and concrete barrier rail to 

be delivered to maintenance yards.   

Does the MDOT provide the labor and equipment to unload at the designated 

yards? 

 

2)  Two different crossovers require removal of cable rail.  The cable rail 

from one of them is to be salvaged to the  

maintenance department.  The sleeves and bottom posts that were driven will 

not be reusable once removed.   

Does the Department want those items replaced with new or only those items 

that are reusable supplied? 

Answer:  

Submitted: Mon, 06-May-2013 13:46 MDT 

1)  MDT does not have resources to unload the salvaged material.   

 

2)  Non salvageable items will not be replaced under this contract.  The 

project manager will determine if the  

materials are salvageable or not. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Sun, 05-May-2013 23:09 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Dwayne Rehbein 

Question 

1)  Special Provision  18 contemplates the addition of Crushed Aggregate 

Course to the pulverized material.   

Will the contractor be paid for this material (there is no bid item)? 

 



2)  My experience with pavement pulverization is that the material generally 

swells, requiring excess material  

to be removed from the project.  Will the contractor be paid on a force 

account basis for the removal of excess  

pulverized material from the trench? 

Answer:  

Submitted: Mon, 07-May-2013 15:04 MDT 

1)  MDT does not anticipate utilizing Crushed Aggregate Course.  If the need 

arises, Crushed Aggregate Course  

will be measured and paid under Standard Specification 109.04. 

 

2) The removal of excess material generated from the pulverization process 

will be measured and paid under  

Standard Specification 109.04. 

 

 
102 - NISSLER INTCH & SILICON MTN TECH PARK & PORT 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Thu, 02-May-2013 15:08 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

*****************************************************************************

************* 

-1- 

Clarification: 

Submitted: Thu, April 18, 2013 13:25 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************* 

-2- 

Clarification: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


Submitted: Tue, 22-Apr-2013 8:30 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software. 

 

UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For 

information or assistance with the DBE  

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS 

DIRECTORY DOES NOT CONSTITUTE  

AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************* 

-3- 

Clarification: 

Submitted: 24-Apr-2013 12:51 MDT 

The following is hereby added to Special Provision 3 – Ramp Milestone  

B. 1) a) No work days: 

-Memorial Day, May 24, 2014 through May 26, 2014 

-Fourth of July, July 4, 2014 through July 6, 2014 

An addenda will be issued to add these no work days.   

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: 24-Apr-2013 16:14 MDT 

Special Provision 64 Wildlife- Friendly Farm Fence is hereby revised as 

follows: The first sentence in this special  

provision is rescinded and replaced with the following: "Where wildlife-

friendly farm fence is specified; install Type 1  

meeting the requirements of the MDT Detailed Drawings and Specification 

Section 607." 

*****************************************************************************

************* 

-5- 

Clarification: 

Submitted: 03-May-2013 12:05 MDT 

Special Provision  22 – Migratory Bird Mitigation and Conservation – 

Maintenance is hereby modified as follows: 

C.  1)  Last sentence – delete “and the District Biologist.” 

 

Replace C.  2) with the following:  Comply with the Migratory Bird Treaty 

Act. The Contractor can remove the  

structure at any time, as long as there are no active nests on the structure.  

If there are active nests on the  

structure, it cannot be removed until after the nesting is completed, 

typically mid-August.  Notify the Project  

Manager for coordination with the District Biologist if a nest activity 

survey is required prior to removal of the  

structure. 

ftp://ftp.mdt.mt.gov/contract/bid-files/


 

Delete C. 3), 5) and 6) 

*****************************************************************************

************* 

-6- 

Clarification: 

Submitted: Mon, 06-May-2013 9:13 MDT 

Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

 this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-7- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************* 

-8- 

Clarification: 

Submitted: Mon, 06-May-2013 15:56 MDT 

The note below has been added to bridge sheets B13 and B16.   

 

Note:  Do not drill into concrete to install anchor bolts at Piers No. 2 or 

3.  Install anchor bolts by securing in  

position prior to casting concrete or by forming holes and grouting as 

described in Supplemental Specification  

552.03.14.  Verify anchor bolt clearances prior to placing reinforcing steel 

per Specification 555.03.3. 

 

Updated:  Tue, 07-May-2013 8:22 MDT 

REVISED BRIDGE SHEETS B13 & B16 

*****************************************************************************

************* 

-1- 

Submitted: Thu, 11-Apr-2013 14:40 MDT 

Company: Sletten Construction  

Contact:  Chad Mares 

Question: 

Can you please post the as-builts for the bridge MT-STPX 47(24) portion of 

this project? 

Answer:  

Submitted: Fri, 12-Apr-2013 11:40 MST 

Linked are the as-builts for this project:  SILICON MTN TECH PARK PORT AS-

BUILTS 

 

The files represent the as-built drawings for the structures.  MDT provides 

them for informational purposes only.  

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050713_BRIDGE_SHEETS_13_16.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/SILICON_MTN_TECH_PARK_PORT_AS-BUILTS/
ftp://ftp.mdt.mt.gov/contract/contractors/SILICON_MTN_TECH_PARK_PORT_AS-BUILTS/


They do not include drawings for modifications to the structures, such as 

joint replacements and guardrail  

revisions and may not completely represent current conditions.  Thus, some of 

the information contained in  

these documents may be out of date or not applicable with regard to the 

advertised project.  The contractor  

should not rely solely on the as-built drawings provided for bidding purposes 

nor does any data in these files  

supersede the data in the contract documents. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 18-Apr-2013 17:00 MDT 

Company: Sletten Construction 

Contact:  Russ Robertson 

Question: 

Will MDT please consider adding contract days to this project. I can 

understand wanting to have the interstate rehab  

done quickly to accomodate traffic, however, the new bridge is on a new 

alignment that will have very limited impact  

on the traveling public. Expecting the contractors to have to double shift 

all MDT projects is unrealistic and unfair.  

Answer:  

Submitted: Wed, 24-Apr-2013 7:33 MST 

The number of Working Days specified in Special Provision 2 Contract Time; 

are revised from 185 to 220.   

This change will be made by addenda. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 23-Apr-2013 15:49 MDT 

Company: 3 Bull Contracting LLC 

Contact:  Kelsey Clark Allen 

Question: 

Could you please tell me the length of rails needed for the 1650' of Jackleg 

Pole fence as well as the ASTM Spec  

needed for the posts and Rails? 

Answer:  

Submitted: Thu, 25-Apr-2013 13:15 MST 

Treat the jackleg fence posts, poles and rails in accordance with 

Supplemental Specification 706.04.1.  A plan detail  

for the desired fence construction with dimensions is attached.   JACKLEG 

POLE FENCE PLAN DETAIL 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Fri, 26-Apr-2013 08:04 MDT 

Company: GeoStabilization International 

Contact:  Bryan Wavra 

Question: 

1) The special provisions discuss both LRFD and ASD design methodologies for 

the soil nail wall.  Please clarify which  

design method is required. 

 

2) How can a copy of the full geotechnical report for the project be 

obtained? 

Answer:  

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_042513_JACK-POLE_FENCE_PLAN_DETAIL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_042513_JACK-POLE_FENCE_PLAN_DETAIL.PDF


Submitted: Tue, 30-Apr-2013 8:15 MDT 

1) Paragraph G, of Special Provision No. 65, SOIL NAIL RETAINING WALL 

[STATIONS 9+00 TO 20+50] 

[IM-NHTSA 155-2(80)120] is replaced. 

 

G. Soil Nail Wall Design Requirements.  Ensure that the wall has an adequate 

factor of safety with respect to  

both the internal stability of the reinforced soil mass (including nail 

pullout and nail bar tensile strength),  

and the external stability (including global stability, bearing capacity, and 

sliding) in the wall design.   

The design life of the structure is 75 years unless otherwise specified.  

Design the wall in accordance with  

Division I, Section 5, Retaining Walls and other appropriate articles of the 

17th Edition of the AASHTO Standard  

Specification for Highway Bridges (2002) including current interim 

specifications.  Design the wall using the Load  

Resistance Factor Design (LRFD) approach in accordance with FHWA publication 

No. FHWA-SA-96-069R, Manual for  

Design and Construction Monitoring of Soil Nail Walls, revised Oct. 1998 and 

general guidance from the FWHA  

publication No. FHWA-IF-03-017, Geotechnical Engineering Circular No. 7, 

2003. 

 

2) Attached are PDF Files of the available project alignment and/or 

structures geotechnical report(s), geotechnical  

report supplements, and geotechnical laboratory summaries.  There is 

remaining geotechnical information that is  

voluminous and very difficult to compile in a concise manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the project  

that are stored here or to look through the complete set of Geotechnical 

field investigation notes, laboratory  

testing, analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process after the  

original geotechnical report and supplements were issued.  Thus, some of the 

information contained in these  

documents may be out of date or not applicable with regard to the advertised 

project. Some of the changes include,  

but are not limited to: Project splits (for funding, ROW issues, etc.); 

alignment and grade changes; and changes  

due to environmental factors (sensitive areas, etc.).   

 

The documents can be found at:  GEOTECHNICAL REPORT 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Fri, 26-Apr-2013 14:12 MDT 

Company: Cretex Concrete Products 

Contact:  Brian Jenner 

Question: 

On sheet B19: 

Are the values for the diaphragm weight correct? 

 

ftp://ftp.mdt.mt.gov/contract/contractors/SILICON_MTN_TECH_NISSLER_INT_GEOTECH/


The diaphragm weight for the 5 beam line is shown greater than the diaphragm 

for the 4 beam line. 

 

Have the values been transposed such that the 3.3 kip is for the 4 beam line 

and 2.5 is for the 5 beam line? 

Answer:  

Submitted: Mon, 29-Apr-2013 13:27 MST 

 

Sheet B19 has been revised to reflect the following values: 

 

LOAD TYPE LOADS 

Interior Diaphragm (4 beam line) 3.7 kip / diaphragm 

Exterior Diaphragm (4 beam line) 1.85 kip / diaphragm 

Interior Diaphragm (5 beam line) 2.7 kip / diaphragm 

Exterior Diaphragm (5 beam line) 1.35 kip / diaphragm 

 

 

BRIDGE SHEET 19 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Tue, 30-Apr-2013 10:47 MDT 

Company: Becker Landscaping 

Contact:  Scott 

Question: 

On the seeding special provisions there is no seed mix listed for area 3 

seeding.  Can you provide this seed mix? 

Answer:  

Submitted: Wed, 01-May-2013 09:01 MST 

Use the Area 1 seed mix for Area 3. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Wed, 01-May-2013 09:38 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Please provide an overall drawing showing the locations of the proposed 

median crossovers in relation to the Nissler  

Interchange and the bridges to the South. 

Answer:  

Submitted: Wed, 06-May-2013 12:45 MDT 

The stationing for the crossover and bridge transitions is listed in the 

summaries on page 9 of the plans.    

An overall drawing is not provided. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Wed, 01-May-2013 09:48 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provision 76 - states "...use of Prequalified Stream Restoration 

Contractors to complete the stream  

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_042913_BRIDGE_SHEET_19.PDF


relocation and restoration work on Sand Creek. 

 

Special Provision 77 - Stream Restoration Oversight Professional will over 

see "relocation and restoration of Sand  

Creek and the construction of wetland cells as shown on the plans and 

described elsewhere. 

 

Please define the bid items or portion of bid items that are required to be 

performed by a Prequalified Stream  

Restoration Contractor. 

 

Does the excavation of the wetlands and haul off have to be completed by a 

PSRC?  Does this include the  

construction of Wetland #6 in the slag removal area? 

Answer:  

Submitted: Wed, 06-May-2013 12:45 MDT 

 

Question1.   All work on Sand Creek should be completed by the Prequalified 

Stream Restoration Contractor,  

with the exception of the riprap placement in the stream section underneath 

the new bridge.  The placement of  

riprap in the stream section underneath the new bridge, and all other work on 

Sand Creek, and the wetland  

excavation and finishing should be completed under the guidance of the Stream 

Restoration Oversight Professional.   

 

Question 2.  No.  However the wetland excavation and finishing should be 

completed under the guidance of the  

Stream Restoration Oversight Professional.  Haul off is the responsibility of 

the Contractor and must be done in  

accordance with MDT standard specifications and applicable laws and 

regulations.   

 

Question 3.  Yes this does include the construction of Wetland #6 in the slag 

removal area. 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Wed, 01-May-2013 09:58 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Sheet 6 of the Silicon Mtn Aquatic Resource Mitigation Site has a note at 

Station 24+29 on the Sand Creek alignment  

that states "End channel restoration begin channel enhancement (not this 

contract)." 

 

1)  Does the realignment and all work on the channel end at this location for 

this project? 

 

2)  Construction of Wetland 4 and 5 is part of this project? 

Answer:  

Submitted: Fri, 03-May-2013 10:35 MDT 

1)  Yes channel work for this contract ends at Station 24+29.  All other work 

including wetland construction, site  

reclamation, fence construction, etc. as specified on the plans and bid 

package is included in this contract. 



Updated:  Fri, 03-May-2013 11:10 MDT 

Off channel head-cut treatments that occur downstream of Station 24+29, but 

are located off of the main  

channel are also included in this work. 

 

2)  Yes construction of wetland 4 and 5 are part of this contract. 

_____________________________________________________________________________

_______________ 

-10- 

Submitted: Wed, 01-May-2013 11:34 MDT 

Company: S&K Environmental 

Contact:  Sarah Sorenson 

Question: 

There is not a spec for NON-WOVEN coir fabric.  Will the non-woven version be 

needed or not? 

Answer:  

Submitted: Fri, 03-May-2013 11:15 MDT 

Non-woven coir fabric is not required as part of the contract 

_____________________________________________________________________________

_______________ 

-11- 

Submitted: Wed, 01-May-2013 14:53 MDT 

Company: Sletten Construction Company 

Contact:  Chad Mares 

Question: 

Bridge plan B17 calls out for DS2W - No. 7 @ 3" pitch for 30 feet, want to 

know if that is right.  All the other  

pier drilled shaft plans call out for #6 rebar, only that scetion for 30 feet 

is #7 rebar. 

Answer:  

Submitted: Thu, 02-May-2013 08:17 MST 

The DS2W - No. 7 bars on sheet B17 are correct as shown. 

_____________________________________________________________________________

_______________ 

-12- 

Submitted: Wed, 01-May-2013 17:46 MDT 

Company: GeoStabilization International 

Contact:  Bryan Wavra 

Question: 

Will hollow bar soil nails be permitted? 

Answer:  

Submitted: Thu, 02-May-2013 15:21 MST 

No. 

_____________________________________________________________________________

_______________ 

-13- 

Submitted: Fri, 03-May-2013 10:31 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

In regard to the Silicon MTN Aquatic Resource Mitigation Site portion of the 

project, were there any bores that were  

performed in the locations of the proposed wetlands? 

 

Is there any information that details whether or not the soils that are 

removed from the wetland areas has any type  



of contamination?  Is there any possibility that these soils are 

contaminated? 

Answer:  

Submitted: Mon, 06-May-2013 13:37 MDT 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s), geotechnical  

report supplements, and geotechnical laboratory summaries and environmental 

testing results. There is remaining  

geotechnical information that is voluminous and difficult to compile in a 

concise coherent manner.  Contractors are  

welcome to come to MDT Headquarters to inspect soil and/or rock samples taken 

for the project that are stored  

here or to look through the complete set of Geotechnical field investigation 

records, laboratory testing, analytical,  

or other data in our project files.  It should be noted that the project may 

have undergone significant changes  

during the design process, after the original geotechnical report and 

supplements were issued. Thus, some of the  

information contained in these documents may be out of date or not applicable 

with regard to the advertised  

project.  Some of the changes include, but are not limited to: Project splits 

(for funding, ROW issues, etc.);  

alignment and grade changes; and changes due to environmental factors 

(sensitive areas, etc.). 

 

The documents can be found at: 

WB SOIL CLASSIFICATION 

LOGS OF BORING KEY 

LOGS OF BORING 

 

The attached preliminary site investigation discusses the testing results of 

the soil samples collected from the  

wetland areas.   PRELIMINARY SITE INVESTITGATION 

_____________________________________________________________________________

_______________ 

-14- 

Submitted: Mon, 06-May-2013 08:01 MDT 

Company: 3 Bull Contracting LLC 

Contact:  Kelsey Clark Allen 

Question: 

Do the Jack leg materials need to be treated? 

Answer:  

Submitted: Mon,06-May-2013 12:30 MST 

Yes; please see response posted for Q&A Forum question 3.  

_____________________________________________________________________________

_______________ 

-15- 

Submitted: Mon, 06-May-2013 09:11 MDT 

Company: Frontier West, LLC 

Contact:  Mike Murphy 

Question: 

Could MDT verify the quantity for the bid item Modified Concrete Overlay?  It 

look's to be on the heavy side. 

Answer:  

Submitted: Mon, 06-May-2013 14:46 MST 

The quantities shown for Modified Concrete Overlay are correct. 

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_WB_SOIL_CLASSFICATION.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_LOGS_OF_BORING_KEYS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_LOGS_OF_BORING.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050613_PRELIMINARY_SITE_INVESTIGATION.PDF


Per the note on Sheet B1, the quantities are based on an average hydromilling 

removal depth of 2.5 inches,  

as opposed to the nominal removal depth of 1.5 inches.  Also note the 

finished grade of the overlay is higher  

than the existing decks - see Sheet B9. 

_____________________________________________________________________________

_______________ 

-16- 

Submitted: Mon, 06-May-2013 09:24 MDT 

Company: 3 Bull Contracting LLC 

Contact:  Kelsey Clark Allen 

Question: 

1) How often is bracing required for jackleg fence?  

2) Will Mudsills be required on this project? 

Answer:  

Submitted: Tue, 07-May-2013 15:15 MDT 

1) Brace is required at begin & end of fence run and at corners. Estimated 

bracing quantities on Parcel 1 = 3 braces,  

Parcel 2 = 4 braces 

2) Mudsills are to be used in wetland areas. Estimated quantities are 140 

mudsills on Parcel 1, and 230 mudsills  

on Parcel 2. 

 

These are estimated quantities for information only.  Include the cost of 

bracing or mudsills in the cost of Jackleg  

Fence.  No separate measurement or payment will be made for bracing or 

mudsills.  Construct bracing and  

mudsills as shown in the Jackleg Fence Detail that was included as part of 

the previously answered question for  

Question No. 3.  These elements of the jackleg fence must also be treated as 

previously answered in Question No. 3. 

_____________________________________________________________________________

_______________ 

-17- 

Submitted: Mon, 06-May-2013 12:42 MDT 

Company: Pioneer Concrete & Fuel Inc 

Contact:  Rodd Farrow 

Question: 

Could you please provide the specs for the fiber in the shotcrete mix. 

Answer:  

Submitted: Tue, 07-May-2013 11:30 MDT 

The Soil Nail Wall Designer is responsible to supply the specifications for 

the fiber reinforcement. 

_____________________________________________________________________________

_______________ 

-18- 

Submitted: Mon, 06-May-2013 12:42 MDT 

Contact:  Mark Davidson 

Question:       

The No. 7 spiral requested at pier No. 3 ( DS2W) is not available in coil 

stock for a continuous fabrication in 5 foot  

segments ( approx. 800 lbs each). Even if it were available, straightening 

prior to fabrication would be impossible.  

The option will be to feed 60 foot stock bars into a spiral bender 1 at a 

time and weld the pieces in the field to the  

desired length. A weld splice detail will be required for this method. an 

option wouuld be to supply #7 hoops with  



either a lap weld or butt weld at the same pitch as the spiral. Is this an 

acceptable option? 

Answer:  

Submitted: Wed, 08-May-2013 14:15 MDT 

Bridge Sheets B1, B17 and B18 have been revised and can be found at the link 

below.  The DS2W spiral for  

Pier No. 3 has been changed to a #6 bar at a 2.5 inch pitch. 

 

The new quantity for item 555 010 400 Reinforcing Steel - Seismic is 17729.8 

LB.  The bid file quantity will remain  

at 18,355.3 LB.  Please bid accordingly. 

 

REVISED BRIDGE SHEETS B1, B17 & B18 

 

 
103 - JCT 566 - SOUTH 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Tue, 07-May-2013 16:50 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

*****************************************************************************

************* 

-1- 

Clarification: 

Submitted: Thu, April 18, 2013 13:65 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************* 

-2- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:30 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/102_NISSLER_INTCH_SILICON_MTN_TECH/_UPDATED_050813_BR_SHEETS_1_17-18.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/103_JCT_566-SOUTH/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software. 

 

UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For 

information or assistance with the DBE  

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS 

DIRECTORY DOES NOT CONSTITUTE  

AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************* 

-3- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:30 MDT 

Special Provision #16, Ride Specification Category, is hereby changed to the 

following: 

 

Typical Section No.1, from Sta 10+00 to 310+50, is a Category 1. 

Typical Section No.2, from Sta 310+50 to 578+65.6 is a Category 2. 

Updated: Fri, 03-May-2013 10:27 MDT 

The Stationing on the IRI data sheets is incorrect.  The project was ran in 

the reverse direction of the  

stationing listed. 

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: Fri, 03-May-2013 10:30 MDT 

Updated: Wed, 08-May-2013 14:28 MDT 

 

Delete the first three sentences of SP 19.B. Construction Requirements, 

beginning with “Expect to produce….”  

and replace with the following: 

 

Expect to produce approximately 14,238 7,486 cubic yards of cold millings.  

Cold millings will become the property of  

Big Horn County and MDT Maintenance.  Haul and stockpile 200 CY of millings 

to the Busby Maintenance Yard  

at MP 25.1 on Hwy 212.  Coordinate with Randy Roth at 657-0217, 10 days prior 

to hauling the millings to the  

Busby maintenance yard.  Haul and stockpile the remainder of the millings to 

the Tongue River Reservoir  

County Shop. 

*****************************************************************************

************* 

-5- 

Clarification: 

Submitted: Mon, 06-May-2013 9:13 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-files/


Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-6- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************* 

-7- 

Clarification: 

Submitted: Mon, 07-May-2013 15:00 MDT 

Updated:  Mon, 07-May-2013 16:50 MDT 

The quantity on the Schedule of Items for Cold Millings is incorrect - 

213,829 square yards.  The correct quantity is  

112,291 square yards.The quantities for Plant Mix Surfacing – Grade S-3/4 IN 

are changed to 32,089 TON, Hydrated  

Lime changed to 449.00 TON, Asphalt Cement PG 64-28 changed to 1,710.10 TON.  

Quantities for Excavation –  

Digouts (2,259.00 CUYD), Special Borrow – Neat Line (2,221.00 CUYD), 

Stabilization – Geotextile (3,221.00 SQYD)  

shown on Sheet 6 of the plans will also be added to the Schedule of Items.   

This will be changed by addenda. 

 

In addition, the Digout Excavation Summary Frame on Sheet 6 of the plans 

incorrectly calls for Geotextile-Permanent  

Erosion Control-High Survivability.  This should be labeled as Geotextile-

Stabilization.  Construct Digouts as outlined  

in Supplemental Specification 203.03.1 Paragraph G. Digout. 

*****************************************************************************

************* 

-1- 

Submitted: Thu, 25-Apr-2013 16:55 MDT 

Company: Riverside Contracting Inc 

Contact:  Dennis Devous 

Question: 

Can you clarify the sequence for the Crack Filling. The Special calls for 

Prior to cold in place and there is no cold  

in place recycle here. Do you want this filling to be done before or after 

the Milling? 

Answer:  

Submitted: Tue, 30-Apr-2013 14:55 MST 

Special Provision #14 – Crack Filling – The first sentence under 14.  C. is 

hereby revised as follows: 

Prior to Cold In-Place Paving Operations, in Typical Section 2..... 

_____________________________________________________________________________

_______________ 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials


-2- 

Submitted: Thu, 25-Apr-2013 16:56 MDT 

Company: Riverside Contracting Inc 

Contact:  Dennis Devous 

Question: 

Can you give me the existing IRI for this section of roadway? 

Answer:  

Submitted: Thu, 02-May-2013 08:20 MST 

Linked are the IRI results for this project: 

 

JCT 566-S-PRECONST-NBD-1 

JCT 566-S-PRECONST-SBD-1 

 

 
104 - ABANDON RR - 8M S DEER LODGE 

*****************************************************************************

************** 

-1- 

Addendum: 

Submitted: Thu, 02-Sep-2013 15:08 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************* 

-2- 

Addendum: 

Submitted: Tue, 07-May-2013 12:03 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information:   

ADDENDUM 

To download the addendum bid file, click here:  BID FILES 

*****************************************************************************

************** 

*****************************************************************************

************* 

-1- 

Clarification: 

Submitted: Thu, April 18, 2013 13:26 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/103_JCT_566-SOUTH/_UPDATED_050213_JCT_566_S_PRECONST_NBD.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/103_JCT_566-SOUTH/_UPDATED_050213_JCT_566_S_PRECONST_SBD.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************* 

-2- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:31 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software. 

 

UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For 

information or assistance with the DBE  

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS 

DIRECTORY DOES NOT CONSTITUTE  

AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************* 

-3- 

Clarification: 

Submitted: Mon, 06-May-2013 9:13 MDT 

Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

 this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************* 

-1- 

Submitted: Wed, 17-Apr-2013 17:29 MDT 

Company: R and S Johnson Construction 

Contact:  Steve Johnson 

Question: 

With the contract only allowing 60 working days & the combination of soil 

conditions & seeding date in the special  

provitions, would it be possible to Extend the Contract time? 

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials


Answer:  

Submitted: Thu, 18-Apr-2013 8:23 MDT 

No.  Contract time (Working Days) will be administered as outlined in 

subsection 108.07.3 Working Day Contracts. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 29-Apr-2013 13:01 MDT 

Company: T and T Contracting Inc. 

Contact:  Rick Taylor 

Question: 

Is it MDOT's intention to close this road to thru traffic for the duration of 

this project? 

If the answer to the above question is No, what is the departments intention 

for a sequence of operations as it  

pertains to traffic, traffic control, detours, traffic gravel or any other 

items related to the traveling public? 

How would items like detours and traffic gravel be paid for? 

Answer:  

Submitted: Wed, 01-May-2013 8:58 MDT 

Close the frontage road (Highway 273) between the I-90 Racetrack and Galen 

Interchanges during bridge removal  

and culvert installation operations. Provide traffic control in accordance 

with Section 618 of the Standard  

Specifications and the MUTCD. Detour and divert frontage road thru traffic to 

Interstate 90.  Include all costs  

associated with these traffic control requirements in the lump sum bid for 

Traffic Control. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 30-Apr-2013 11:17 MDT 

Company: Becker Landscaping 

Contact:  Scott 

Question: 

The seeding special provisions show area 2 seeding but there is no bid item.  

Since these areas are to be covered  

w/erosion blanket after seeding do you have any quantities of area 2 seeding? 

Answer:  

Submitted: Thu, 2-May-2013 14:55 MST 

 

Updated:  Mon, 6-May-2013 12:35 MDT 

Erosion Control Blanket 70%Straw/30% Coconut–Biodegradable is required for 

Area 2 Seeding as shown in the  

Seeding Specification.  Include the cost of this blanket in the bid Item, 

Seeding - Area No 2.  No separate  

payment will be made for this blanket. 

Area 2 Seeding and Fertilizer has been added to the contract.  An addendum 

will be issued to add the two bid items.   

The revised plan sheet with corrected Topsoil and Seeding Summary is 

available at the following link:  

 

REVISED PLAN SHEET NO. 9 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Tue, 30-Apr-2013 16:54 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_UPDATED_050213_PLAN_SHEET_9.PDF


Company: Montana Civil Contractors Inc. 

Contact:  Bob Koch 

Question: 

1)  Can you explain this SP provision does it mean you cannot remove the 

structure until August 16 or is this the  

nesting season for the birds? 

2)  Remove the structure outside of the nesting season, typically between the 

dates of August 16 and April 15, or  

when no active nests are present. 

3)  Do not remove the structure if active nests are present. 

Answer:  

Submitted: Wed, 01-May-2013 09:38 MDT 

MDT removed an owl nest from the structure prior to let of the project.  The 

Contractor should be able to remove the  

structure at any time, as long as there are no additional active nests on the 

structure.  If there are active nests on  

the structure, it cannot be removed until after the nesting is completed, 

typically mid-August.  Notify the Project  

Manager for coordination with the District Biologist if a nest activity 

survey is required prior to removal of the  

structure. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Thu, 02-May-2013 14:45 MDT 

Company: Noble Excavating Inc. 

Contact:  Pat Geer 

Question: 

The specifications indicate that BNSF Railway Insurance is required. What 

areas of the project will be on  

BNSF property? 

Answer:  

Submitted: Fri, 03-May-2013 9:45 MDT 

Please see the last two sentences in the BNSF RAILWAY COMPANY REQUIREMENTS 

Exhibit included in Section II  

of the Bid Package Proposal.  "Railroad insurance is required for this 

project because a portion of the project work is  

within railroad right-of-way.  Railroad insurance should be based on minimum 

premium levels." 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Fri, 03-May-2013 12:03 MDT 

Company: A.M. Welles 

Contact:  Alan Ringlein 

Question: 

Due to the small amount of work performed by subcontractors on this project, 

the 4% DBE goal is not reasonable.   

Will MDT lower the goal to a reasonable and possibility attainable 

percentage. 

Answer:  

Submitted: Tue, 07-May-2013 09:33 MDT 

The Project Specific DBE Goal will be waived for this project.  An addendum 

will be issued to change the Project  

Specific DBE Goal from 4.0% to 0.0% for this contract. 

_____________________________________________________________________________

_______________ 



-7- 

Submitted: Sun, 05-May-2013 21:42 MDT 

Company: Mountain West Holding Co 

Contact:  Chris Connors 

Question: 

The guardrail summary includes 2 sections of guardrail called out to be 25'-

0" of Nested Guardrail.  If these are to be  

constructed per Standard Drawing 606-09, Nested W-Beam Guardrail, the pay 

length would need to be 87.5 ft or  

100 ft each.  Please specify the intent of these two guardrail sections. 

Answer:  

Submitted: Mon, 06-May-2013 15:50 MDT 

The quantity for Guard Rail-Steel has been revised to 900 lnft.  The quantity 

for Guard Rail-Nested has been  

revised to 200 lnft.  There will be an addendum to update the bid quantities.  

The revised plan sheets can be  

downloaded at the following link:   REVISED PLAN SHEETS 7 & 15 

 

 
105 - SF 099 E OF DENTON 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Thu, April 18, 2013 13:27 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:31 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/104_ABANDON_RR-8M_DEER_LODGE/_UPDATED_050613_PLAN_SHEETS_7_%26_15.PDF


 

UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For 

information or assistance with the DBE  

Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS 

DIRECTORY DOES NOT CONSTITUTE  

AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************* 

-3- 

Clarification: 

Submitted: Mon, 06-May-2013 9:13 MDT 

Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

 this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 11-Apr-2013 13:34 MDT 

Company: ADA Solutions, Inc. 

Contact:  Michael J. Ryan 

Question: 

This project indicates there will be 1,313 linear feet of concrete curb work.  

Can you please tell me if truncated- 

dome detectable warning tiles will be put down?  I did not see them listed. 

If so, what type, size, color and  

quantity? 

Answer:  

Submitted: Mon, 15-Apr-2013 9:53 MDT 

No truncated dome detectable warning tiles are to be installed on this 

project.  The concrete curb on this project  

is work associated with the embankment protectors.  Construct the concrete 

curb in accordance with the details  

shown for 'Bituminous Curbs' in Detailed Drawing 609-05. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 03-May-2013 11:58 MDT 

Company: Kootenai Surveyors Inc 

Contact:  Alvah Hughes 

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials


Question: 

In the Construction Survey & Layout Item, reference is made to staking Right 

of Way. Will MDT provide the RW  

monuments and will a Certificate of Survey need to be prepared and filed in 

Fergus County? 

Answer:  

Submitted: Wed, 08-May-2013 14:20 MDT 

MDT will provide Right-of-way caps.  The Contractor will not be required to 

file a Certificate of Survey. 

 

 
106 - ROCK CREEK - 23M W OPHEIM 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Thu, April 18, 2013 13:27 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Tue, 22-Apr-2013 8:31 MDT 

The list of Disadvantaged firms included in the DBE Directory has been 

updated recently.  As a result, please  

replace the DBE.BIN file that was released with the advertised bid files with 

this newest version.  Please call MDT  

Contract Plans at (406) 444-6215, or (406) 444-6284 for assistance or 

questions with downloading the newest  

DBE.BIN file for use with the Expedite ™ Bidding Software. 

 

UPDATED DBE.BIN FILE 

 

Disadvantaged firms appearing in this Directory have been certified in 

accordance with the U.S. DOT (U.S.  

Department of Transportation) regulation 49 CFR, Parts 23 and 26. For 

information or assistance with the DBE  

ftp://ftp.mdt.mt.gov/contract/bid-files/


Program in general, call (406) 444-6042 or (406) 444-7481. INCLUSION IN THIS 

DIRECTORY DOES NOT CONSTITUTE  

AN ENDORSEMENT OF THE FIRMS LISTED. 

*****************************************************************************

************* 

-3- 

Clarification: 

Submitted: Mon, 06-May-2013 9:13 MDT 

Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

 this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 12-Apr-2013 08:25 MDT 

Company: Sletten Construction 

Contact:  Russ Robertson 

Question: 

In order to weld the abutment pile caps onto the piling, there will need to 

be at least 3 feet of space under the pile 

cap for welder access.  What does MDT plan for us to place under the cap once 

welding is complete.  It seems that 

flowable fill would be needed in this instance. 

Answer:  

Submitted: Fri, 12-Apr-2013 15:30 MDT 

Refer to the bridge end backfill detail (plan sheet 9), CAC or flowable fill 

will be allowed as backfill material  

under the cap and is to be included in the unit price bid for bridge end 

backfill.  Flowable fill is an acceptable  

alternative at no additional cost. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 19-Apr-2013 22:42 MDT 

Company: TCA Inc. 

Contact:  Taylor Stanhope 

Question: 

Plans show for the curbs need to have SD concrete.  SD concrete is not 

available in this location. What does the  

State have planned for this? 

Answer:  

Submitted: Fri, 12-Apr-2013 15:30 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials


The intent is to use all precast products on this structure, including the 

curb.  Class DD - bridge concrete will be  

allowed to cast the curb in place. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 30-Apr-2013 10:46 MDT 

Company: Sletten construction 

Contact:  Don Charters 

Question: 

The  precast beams will not have the curb placed on them.  

The curb will have to be poured in place which is approx. 15 cubic yards.Does 

the concrete supplier need to submit a  

SD mix design for that small amount? 

Answer:  

Submitted: Thu, 02-May-2013 13:09 MDT 

Yes, a concrete mix design will be required. Class DD-bridge concrete may be 

substituted for Class SD concrete  

for construction of the curb. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Thu, 02-May-2013 12:00 MDT 

Company: TCA inc. 

Contact:  Taylor Stanhope 

Question: 

The plans are showing a Detour Alternate Route with a lump sum bid item. 

Being that it is an Alternate Route, what  

are the specs for the Detour?   

 

As of viewing the sight on May 1, 2013, The Alternate Route was impassable.  

The road is Bladed across the pairie  

with no base or gravel. The rest of the Alternate route is a Two track 

through a farmers field.  How much work is  

needed to bring the road to "Passable Conditions" as stated in the specials.   

 

If the Alternate route happens to get rained on, since there is no base to 

the road and it is a dirt track with clay,  

How much traffic gravel is actually needed to keep passable, since the 

specials only state Isolated areas?    

Also what spec does the traffic gravel need to meet? 

 

The Alternate route also passes throught the creek.  As of viewing there is 

appromately 100 feet across the creek  

and guessing 6 feet deep.  If the water does not reside to a level that is 

able to be crossed what needs to be put  

in place to make passable?  

If the water does reside to a level that is passable what is allowed 

equipment wise in and throught the stream to  

keep it passable for vehicles? 

 

The Alternate route passing on the east side of the project goes through a 

field.  There is a gate at the main road.   

What temperary fencing is going to be required on the altenate route, since 

there is not running the lenth of the  

Alternate route? 

 



Will Dust control be an issue, on the alternate route, since there is no 

residents in the area? 

Answer:  

Submitted: Fri, 03-May-2013 14:00 MDT 

This project is purposely being let later in the year so that the flows on 

Rock Creek in the late summer or early fall  

will be minimal and the alternate route will be dry.  The ADT on this roadway 

is almost nothing.   

 

If a rain event produces conditions that make the alternate route impassible 

then close it until a time that it dries  

out sufficiently to be made passible.  

 

We anticipate that no gravel will be needed as this roadway is mostly for 

local traffic that know the route.  If gravel 

or  work is required to maintain the roadway, MDT will pay for it by an 

agreed price. 

 

 
107 - 2ND AVE N - GTF/MT 11-1 

*****************************************************************************

************** 

-1- 

Clarification: 

Submitted: Tue, 16-Apr-2013 8:50 MDT 

The Title Sheet of the plans is hereby replaced.  The project limits are 

correctly shown beginning at RP 5.89 and  

extending to RP 5.96.   CORRECTED TITLE SHEET 

*****************************************************************************

************** 

-2- 

Clarification: 

Submitted: Thu, April 18, 2013 13:27 MDT 

The following Special Provision is hereby made part of this contract: 

 

SPECIAL FUEL USER’S PERMIT REQUIREMENT [102] 

Senate Bill 116, passed by the 2013 Montana Legislature, eliminates the 

requirement to obtain a Special Fuel  

User Permit.  This bill became law upon the signature of the Governor on 

April 12, 2013.  Rescind subsections  

102.18 and 103.07(D).  The requirement of Subsection 108.01.2 that 

subcontractors obtain a Special Fuel User  

Permit is also rescinded. All other requirements of that Subsection still 

apply. 

 

Related to Subsection 102.18, the Expedite™ Bid File contains a folder where 

prime contractors were required  

to list their Special Fuel User Permit Number.  This folder does not need to 

be completed by prime contractors  

for this contract.  Leaving this folder blank will NOT be considered as a 

factor in determining bid responsiveness  

for this contract. 

*****************************************************************************

************* 

-3- 

Clarification: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/107_2ND_AVE_N-GTF_MT_11-1/_UPDATED_041613_TITLE_SHEET.PDF


Submitted: Mon, 06-May-2013 9:13 MDT 

Sections MT 300 and MT 500 of the Materials Manual Index have been revised 

and are hereby made part of 

 this contract.  MATERIALS MANUAL INDEX 

 

The Materials Manual and updated procedures found within apply to this 

contract and can be accessed through the  

following link:MATERIALS MANUAL WEB PAGE 

*****************************************************************************

************* 

-4- 

Clarification: 

Submitted: Mon, 06-May-2013 12:15 MDT 

All wood guardrail posts and blocks must meet AWPA Standards along with 

Commodity Specification A for sawn  

products and Commodity Specification B for round posts. Both types of posts 

must also meet retention specifications  

from Commodity Specification B Use Category 4B. 

*****************************************************************************

************** 

-1- 

Submitted: Wed, 01-May-2013 09:05 MDT 

Company: Ed Boland Construction 

Contact:  Scott Karaffa 

Question: 

Electical-panel calls for 480 volt, 3 phase.  On page 13, items 3 and 5, plan 

calls for 120 GFI receptacle, there is no  

120 shown to tie in the receptacle.  Please advise. 

Answer:  

Submitted: Mon, 06-May-2013 16:00 MDT 

Provide a 600V NEMA 3R fuseblock with 15A fuses feeding a 3kVA stepdown 

transformer (277:120V) in NEMA 3R  

enclosure to feed 120V GFCI rcpt.      

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/05_MAY-09_2013/_UPDATED_050613_MATERIALS_MANUAL_INDEX.PDF
http://www.mdt.mt.gov/publications/manuals.shtml#materials

